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Preface 
 
 

These Philippine Bidding Documents (PBDs) for the procurement of Infrastructure 
Projects (hereinafter referred to also as the “Works”) through Competitive Bidding have been 
prepared by the Government of the Philippines for use by all branches, agencies, departments, 
bureaus, offices, or instrumentalities of the government, including government-owned and/or 
-controlled corporations, government financial institutions, state universities and colleges, 
local government units, and autonomous regional government. The procedures and practices 
presented in this document have been developed through broad experience, and are for 
mandatory use in projects that are financed in whole or in part by the Government of the 
Philippines or any foreign government/foreign or international financing institution in 
accordance with the provisions of the 2016 revised Implementing Rules and Regulations (IRR) 
of Republic Act (RA) No. 9184.  

The PBDs are intended as a model for admeasurements (unit prices or unit rates in a 
bill of quantities) types of contract, which are the most common in Works contracting. 

The Bidding Documents shall clearly and adequately define, among others: (i) the 
objectives, scope, and expected outputs and/or results of the proposed contract; (ii) the 
eligibility requirements of Bidders; (iii) the expected contract duration; and (iv)the obligations, 
duties, and/or functions of the winning Bidder. 

Care should be taken to check the relevance of the provisions of the PBDs against the 
requirements of the specific Works to be procured. If duplication of a subject is inevitable in 
other sections of the document prepared by the Procuring Entity, care must be exercised to 
avoid contradictions between clauses dealing with the same matter.  

Moreover, each section is prepared with notes intended only as information for the 
Procuring Entity or the person drafting the Bidding Documents. They shall not be included in 
the final documents. The following general directions should be observed when using the 
documents: 

a. All the documents listed in the Table of Contents are normally required for the 
procurement of Infrastructure Projects. However, they should be adapted as 
necessary to the circumstances of the particular Project. 

b. Specific details, such as the “name of the Procuring Entity” and “address for 
bid submission,” should be furnished in the Instructions to Bidders, Bid Data 
Sheet, and Special Conditions of Contract.  The final documents should contain 
neither blank spaces nor options. 

c. This Preface and the footnotes or notes in italics included in the Invitation to 
Bid, BDS, General Conditions of Contract, Special Conditions of Contract, 
Specifications, Drawings, and Bill of Quantities are not part of the text of the 
final document, although they contain instructions that the Procuring Entity 
should strictly follow.  
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d. The cover should be modified as required to identify the Bidding Documents as 
to the names of the Project, Contract, and Procuring Entity, in addition to date 
of issue. 

e. Modifications for specific Procurement Project details should be provided in the 
Special Conditions of Contract as amendments to the Conditions of Contract.  
For easy completion, whenever reference has to be made to specific clauses in 
the Bid Data Sheet or Special Conditions of Contract, these terms shall be 
printed in bold typeface on Sections I (Instructions to Bidders) and III (General 
Conditions of Contract), respectively. 

f. For guidelines on the use of Bidding Forms and the procurement of Foreign-
Assisted Projects, these will be covered by a separate issuance of the 
Government Procurement Policy Board.   
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Glossary of  
Terms, Abbreviations, and Acronyms 

 

ABC – Approved Budget for the Contract.   

ARCC – Allowable Range of Contract Cost. 

BAC – Bids and Awards Committee. 

Bid – A signed offer or proposal to undertake a contract submitted by a bidder in response to 
and in consonance with the requirements of the bidding documents. Also referred to as 
Proposal and Tender. (Approved IRR of RA 12009, Section 5[c]) 

Bidder – Refers to a contractor, manufacturer, supplier, distributor and/or consultant who 
submits a bid in response to the requirements of the Bidding Documents. (Approved IRR of 
RA 12009, Section 5[d]) 

Bidding Documents – The documents issued by the Procuring Entity as the bases for bids, 
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods, 
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. 
(Approved IRR of RA 12009, Section 5[e]) 

BIR – Bureau of Internal Revenue. 

BSP – Bangko Sentral ng Pilipinas.  

CDA – Cooperative Development Authority. 

Consulting Services – Refer to services for Infrastructure Projects and other types of projects 
or activities of the GOP requiring adequate external technical and professional expertise that 
are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: 
(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv) 
construction supervision; (v) management and related services; and (vi) other technical services 
or special studies. (Approved IRR of RA 12009, Section 5[i]) 

Contract – Refers to the agreement entered into between the Procuring Entity and the Supplier 
or Manufacturer or Distributor or Service Provider for procurement of Goods and Services; 
Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting Firm for 
Procurement of Consulting Services; as the case may be, as recorded in the Contract Form 
signed by the parties, including all attachments and appendices thereto and all documents 
incorporated by reference therein. 

Contractor – is a natural or juridical entity whose proposal was accepted by the Procuring 
Entity and to whom the Contract to execute the Work was awarded.  Contractor as used in these 
Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or consultant. 

CPI – Consumer Price Index. 

DOLE – Department of Labor and Employment.  
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DTI – Department of Trade and Industry. 

Foreign-funded Procurement or Foreign-Assisted Project – Refers to procurement whose 
funding source is from a foreign government, foreign or international financing institution as 
specified in the Treaty or International or Executive Agreement. (Approved IRR of RA 12009, 
Section 5[b]). 

GFI – Government Financial Institution.   

GOCC – Government-owned and/or –controlled corporation. 

Goods – Refer to all items, supplies, materials and general support services, except Consulting 
Services and Infrastructure Projects, which may be needed in the transaction of public 
businesses or in the pursuit of any government undertaking, project or activity, whether in the 
nature of equipment, furniture, stationery, materials for construction, or personal property of 
any kind, including non-personal or contractual services such as the repair and maintenance of 
equipment and furniture, as well as trucking, hauling, janitorial, security, and related or 
analogous services, as well as procurement of materials and supplies provided by the Procuring 
Entity for such services. The term “related” or “analogous services” shall include, but is not 
limited to, lease or purchase of office space, media advertisements, health maintenance 
services, and other services essential to the operation of the Procuring Entity. (Approved IRR 
of RA 12009, Section 5[r]) 

GOP – Government of the Philippines. 

Infrastructure Projects – Include the construction, improvement, rehabilitation, demolition, 
repair, restoration or maintenance of roads and bridges, railways, airports, seaports, 
communication facilities, civil works components of information technology projects, 
irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste 
management systems, shore protection, energy/power and electrification facilities, national 
buildings, school buildings, hospital buildings, and other related construction projects of the 
government. Also referred to as civil works or works. (Approved IRR of RA 12009, Section 
5[u]) 

LGUs – Local Government Units.  

NFCC – Net Financial Contracting Capacity. 

NGA – National Government Agency. 

PCAB – Philippine Contractors Accreditation Board. 

PhilGEPS - Philippine Government Electronic Procurement System.  

Procurement Project – refers to a specific or identified procurement covering goods, 
infrastructure project or consulting services. A Procurement Project shall be described, 
detailed, and scheduled in the Project Procurement Management Plan prepared by the agency 
which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB Circular 
No. 06-2019 dated 17 July 2019) 

PSA – Philippine Statistics Authority.  
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SEC – Securities and Exchange Commission. 

SLCC – Single Largest Completed Contract. 

UN – United Nations. 
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Section I. Invitation to Bid 
 

 
Notes on the Invitation to Bid 
 
The Invitation to Bid (IB) provides information that enables potential Bidders to decide 
whether to participate in the procurement at hand. The IB shall be posted in accordance with 
Section 21.2 of the 2016 revised IRR of RA No. 9184. 
 
Apart from the essential items listed in the Bidding Documents, the IB should also indicate 
the following: 
 

a. The date of availability of the Bidding Documents, which shall be from the time the 
IB is first advertised/posted until the deadline for the submission and receipt of bids;  
 

b. The place where the Bidding Documents may be acquired or the website where it 
may be downloaded; 
 

c. The deadline for the submission and receipt of bids; and 
 

d. Any important bid evaluation criteria. 
 
The IB should be incorporated into the Bidding Documents. The information contained in 
the IB must conform to the Bidding Documents and in particular to the relevant information 
in the Bid Data Sheet. 
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INVITATION TO BID FOR THE SUPPLY OF LABOR 
AND MATERIALS FOR THE CONSTRUCTION OF 

ELEVATOR SHAFTS OF PASSENGER ELEVATORS 
FOR PCED BUILDINGS 

 
1. The Philippine Center for Economic Development (PCED), through the Corporate 

Operating Budget (COB) for Fiscal Year (FY) 2025 intends to apply the sum of Five 
Million Six Hundred Thousand Pesos (Php5,600,000.00) being the Approved Budget 
for the Contract (ABC) to payments under the contract for Supply of Labor and 
Materials for the Construction of Elevator Shafts of Passenger Elevators for PCED 
Buildings / ITB-2025-0102-GRR. Bids received in excess of the ABC shall be 
automatically rejected at bid opening. 

 
2. The Philippine Center for Economic Development now invites bids for the above 

Procurement Project.  Completion of the Works is one hundred twenty (120) calendar 
days.  Bidders should have completed a contract similar to the Project.  The description 
of an eligible bidder is contained in the Bidding Documents, particularly, in Section II 
(Instructions to Bidders). 
 

3. Bidding will be conducted through open competitive bidding procedures using non-
discretionary “pass/fail” criterion as specified in the Approved Implementing Rules and 
Regulations (IRR) of Republic Act (RA) No. 12009.  

 
4. Interested bidders may obtain further information from Philippine Center for Economic 

Development and inspect the Bidding Documents at the address given below from 8:00 
am to 4:00 pm. 

 
5. A complete set of Bidding Documents may be acquired by interested bidders on April 

23, 2025, Monday thru Friday, from the Philippine Center for Economic Development 
and upon payment of a non-refundable fee, pursuant to the latest Guidelines issued by 
the GPPB, in the amount of Ten Thousand Pesos (Php10,000.00). 
 
It may also be downloaded from the website of the Philippine Government Electronic 
Procurement System (PhilGEPS) and the website of the Philippine Center for Economic 
Development, provided that bidders shall pay the applicable fee for the Bidding 
Documents not later than the submission of their bids. 
 

6. The Philippine Center for Economic Development will hold a Pre-Bid Conference1 on 
April 30, 2025, Wednesday, 10:00 AM at Madrigal Room, PCED Library Building, 
UP School of Economics, 1101, Diliman, Quezon City, Metro Manila and/or through 

 
1
 May be deleted in case the ABC is less than One Million Pesos (PhP1,000,000) where the Procuring Entity may not hold a 
pre-bid conference.  
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videoconferencing/webcasting via Zoom, which shall be open to prospective bidders. 
Please contact the BAC Secretariat Head, Ms. Gerlie Paloma, for more details. 

 
7. Bids must be duly received by the BAC Secretariat through manual submission/sealed 

bids at the Ground Floor, PCED Library Building, UP School of Economics, 1101, 
Diliman, Quezon City, Metro Manila, on or before May 14, 2025, Wednesday, 10:00 
AM. Late bids shall not be accepted. 

 
8. All bids must be accompanied by a bid security in any of the acceptable forms and in 

the amount stated in ITB Clause 16.  
 

9. Bid opening shall be on May 14, 2025, Wednesday, 10:00 AM at the Madrigal Room, 
PCED Library Building, UP School of Economics, 1101, Diliman, Quezon City, 
Metro Manila and/or through videoconferencing via Zoom. Bidders may opt to attend 
physically or virtually. A link will be provided to Bidders/bidders’ representatives who 
choose to attend the opening virtually. Bids will be opened in the presence of the 
bidders’ representatives who choose to attend the activity.   

 
10. The Philippine Center for Economic Development reserves the right to reject any and 

all bids, declare a failure of bidding, or not award the contract at any time prior to 
contract award in accordance with Sections 64 and 70 of the Approved Implementing 
Rules and Regulations (IRR) of RA No. 12009, without thereby incurring any liability 
to the affected bidder or bidders.  
 

11. For further information, please refer to: 
 
PHILIPPINE CENTER FOR ECONOMIC DEVELOPMENT 
 
Gerlie P. Paloma 
BAC Secretariat Head 
Admin. Officer III 
Ground Floor, PCED Library Building,  
UP School of Economics, 1101, Diliman,  
Quezon City, Metro Manila  
bacsec@pced.gov.ph  
Tel#: 8981-8500 loc 3480 / 0917-862-3971 
 (Monday to Friday 8:00AM – 5:00PM) 
 

12. You may visit the following websites for downloading of Bidding Documents: 
 
http://www.philgeps.gov.ph  
http://www.pced.gov.ph   
 

 
 

       ________________________________ 
KARL ROBERT L. JANDOC, Ph.D. 

Chairperson 
PCED Bids and Awards Committee 
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The Schedules of Activities are as follows: 

ACTIVITY SCHEDULE 

1. Advertisement and issuance of 
Bidding Documents 

April 23, 2025 (Wednesday) 
Office of the BAC Secretariat 
Ground Floor, PCED Library Building, UP School of Economics, 
1101, Diliman, Quezon City, Metro Manila 
8:00 a.m. – 4:00 p.m. / www.pced.gov.ph  

2. Pre-bid Conference  April 30, 2025 (Wednesday) 
Madrigal Room, PCED Library Building, UP School of Economics, 
1101, Diliman, Quezon City, Metro Manila 

  10:00 a.m.   
  Hybrid Meeting 

3. Request for Clarification May 3, 2025 (Saturday) 
Office of the BAC Secretariat 
Ground Floor, PCED Library Building, UP School of Economics, 
1101, Diliman, Quezon City, Metro Manila 
Deadline of submission via email: bacsec@pced.gov.ph 

4. Issuance of Supplemental Bid 
Bulletin 

May 7, 2025 (Wednesday) 
Office of the BAC Secretariat 
Ground Floor, PCED Library Building, UP School of Economics, 
1101, Diliman, Quezon City, Metro Manila 

5. Deadline of Submission and 
Receipt of Bids 

May 14, 2025 (Wednesday) 
Madrigal Room, PCED Library Building, UP School of Economics, 
1101, Diliman, Quezon City, Metro Manila 
10:00 a.m. 
Manual Submission/Sealed Bids 

6. Opening of Bids (Eligibility and 
Technical) 

May 14, 2025 (Wednesday) 
Madrigal Room, PCED Library Building, UP School of Economics, 
1101, Diliman, Quezon City, Metro Manila 
10:00 a.m. 
Face to Face 

7. Opening of Bids (Financial) May 16, 2025 (Friday) 
Madrigal Room, PCED Library Building, UP School of Economics, 
1101, Diliman, Quezon City, Metro Manila 
10:00 a.m. 
Face to Face 

 
 
 
 

       ________________________________ 
KARL ROBERT L. JANDOC, Ph.D. 

Chairperson 
PCED Bids and Awards Committee 
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Section II. Instructions to Bidders 
 

 
Notes on the Instructions to Bidders  
 
This Section on the Instruction to Bidders (ITB) provides the information necessary for 
bidders to prepare responsive bids, in accordance with the requirements of the Procuring 
Entity.  It also provides information on bid submission, eligibility check, opening and 
evaluation of bids, post-qualification, and on the award of contract. 
 
 

 
1. Scope of Bid 
 

The Philippine Center for Economic Development invites Bids for the project Supply 
of Labor and Materials for the Construction of Elevator Shafts of Passenger 
Elevators for PCED Buildings with Project Identification Number ITB-2025-0102-
GRR. 
 
The Procurement Project (referred to herein as “Project”) is for the construction of 
Works, as described in Section VI (Specifications). 

 
2. Funding Information 
 

2.1. The GOP through the source of funding as indicated below for FY 2025 
Corporate Operating Budget in the amount of Five Million Six Hundred 
Thousand Pesos (Php5,600,000.00).  
 

2.2. The source of funding is: 
 

a. GOCC and GFIs, the Corporate Operating Budget. 
 
3. Bidding Requirements 
 

The Bidding for the Project shall be governed by all the provisions of RA No. 12009 
and its Approved IRR, including its Generic Procurement Manual and associated 
policies, rules and regulations as the primary source thereof, while the herein clauses 
shall serve as the secondary source thereof.   
 
Any amendments made to the IRR and other GPPB issuances shall be applicable only 
to the ongoing posting, advertisement, or invitation to bid by the BAC through the 
issuance of a supplemental or bid bulletin. 
 
The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the site, 
determined the general characteristics of the contracted Works and the conditions for 
this Project, such as  the location and the nature of the work; (b) climatic conditions; 
(c) transportation facilities; (c) nature and condition of the terrain, geological conditions 
at the site communication facilities, requirements, location and availability of 
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construction aggregates and other materials, labor, water, electric power and access 
roads; and (d) other factors that may affect the cost, duration and execution or 
implementation of the contract, project, or work and examine all instructions, forms, 
terms, and project requirements in the Bidding Documents. 

 
4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 
 

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest 
standard of ethics during the procurement and execution of the contract.  They or 
through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and 
obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No. 9184 
or other integrity violations in competing for the Project. 
 

5. Eligible Bidders  
 

5.1. Only Bids of Bidders found to be legally, technically, and financially capable 
will be evaluated. 
 

5.2. The Bidder must have an experience of having completed a Single Largest 
Completed Contract (SLCC) that is similar to this Project, equivalent to at least 
fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to current 
prices using the PSA’s CPI, except under conditions provided for in Section 
252.4.2.4 of the Approved IRR of RA No. 12009.   
 
A contract is considered to be “similar” to the contract to be bid if it has the 
major categories of work stated in the BDS. 
 

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign 
government/foreign or international financing institution may agree on another 
track record requirement, as specified in the Bidding Document prepared for 
this purpose. 
 

5.4. The Bidders shall comply with the eligibility criteria under Section 52.4.2 of the 
Approved IRR of RA No. 12009.   

  
6. Origin of Associated Goods  
 

There is no restriction on the origin of Goods other than those prohibited by a decision 
of the UN Security Council taken under Chapter VII of the Charter of the UN. 

 
7. Subcontracts 
 

The Bidder may subcontract portion of the Project to the extent allowed by the 
Procuring Entity as stated herein, but in no case more than fifty (50%) of the Project. 
 

 The Procuring Entity has prescribed that Subcontracting is not allowed. 
 

7.1.  If subcontracting is allowed during the bidding: The Bidder must submit 
together with its Bid the documentary requirements of the subcontractor(s) 
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complying with the eligibility criterial stated in ITB Clause 5 in accordance 
with Section 52.4 of the Approved IRR of RA No. 12009 pursuant to Section 
52.1 thereof. 
 

7.2. If subcontracting is allowed during the contract implementation stage: The 
Supplier may identify its subcontractor during the contract implementation 
stage. Subcontractors identified during the bidding may be changed during the 
implementation of this Contract. Subcontractors must submit the documentary 
requirements under Section 52.1 of the Approved IRR of RA No. 12009 and 
comply with the eligibility criteria specified in ITB Clause 5 to the 
implementing or end-user unit. 

 
8. Pre-Bid Conference 

The Procuring Entity will hold a pre-bid conference for this Project on the specified 
date and time at its physical address Madrigal Room, PCED Library Building, UP 
School of Economics, 1101, Diliman, Quezon City, Metro Manila and/or through 
videoconferencing/webcasting via Zoom as indicated in paragraph 6 of the IB. 

 
9. Clarification and Amendment of Bidding Documents 
 

Prospective bidders may request for clarification on and/or interpretation of any part of 
the Bidding Documents.  Such requests must be in writing and received by the 
Procuring Entity, either at its given address or through electronic mail indicated in the 
IB, at least ten (10) calendar days before the deadline set for the submission and receipt 
of Bids.   
 

10. Documents Comprising the Bid: Eligibility and Technical 
Components  

 
10.1. The first envelope shall contain the eligibility and technical documents of the 

Bid as specified in Section IX. Checklist of Technical and Financial 
Documents.  
 

10.2. If the eligibility requirements or statements, the bids, and all other documents 
for submission to the BAC are in foreign language other than English, it must 
be accompanied by a translation in English, which shall be authenticated by the 
appropriate Philippine foreign service establishment, post, or the equivalent 
office having jurisdiction over the foreign bidder’s affairs in the Philippines.  
For Contracting Parties to the Apostille Convention, only the translated 
documents shall be authenticated through an apostille pursuant to GPPB 
Resolution No. 13-2019 dated 23 May 2019. The English translation shall 
govern, for purposes of interpretation of the bid. 
 

10.3. A valid PCAB License is required, and a special PCAB License in case of Joint 
Ventures, and registration for the type and cost of the contract for this Project. 
Any additional type of Contractor license or permit shall be indicated in the 
BDS. 
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10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project Engineers, 
Materials Engineers, and Foremen) assigned to the contract to be bid, with their 
complete qualification and experience data shall be provided.  These key 
personnel must meet the required minimum years of experience set in the BDS. 
 

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or 
under purchase agreements, supported by proof of ownership, certification of 
availability of equipment from the equipment lessor/vendor for the duration of 
the project, as the case may be, must meet the minimum requirements for the 
contract set in the BDS. 
 

11. Documents Comprising the Bid: Financial Component 
 

11.1. The second bid envelope shall contain the financial documents for the Bid as 
specified in Section IX. Checklist of Technical and Financial Documents. 
 

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be 
accepted. 
 

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices 
provided the conditions are met under Section 60.2 of the Approved IRR of RA 
No. 12009. 
 

12. Alternative Bids 
 

Bidders shall submit offers that comply with the requirements of the Bidding 
Documents, including the basic technical design as indicated in the drawings and 
specifications.  Unless there is a value engineering clause in the BDS, alternative Bids 
shall not be accepted. 

 
13. Bid Prices 
 

All bid prices for the given scope of work in the Project as awarded shall be considered 
as fixed prices, and therefore not subject to price escalation during contract 
implementation, except under extraordinary circumstances as determined by the NEDA 
and approved by the GPPB pursuant to the revised Guidelines for Contract Price 
Escalation guidelines.   

 
14. Bid and Payment Currencies 
 

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted 
by the BSP at the discretion of the Bidder.  However, for purposes of bid 
evaluation, Bids denominated in foreign currencies shall be converted to 
Philippine currency based on the exchange rate as published in the BSP 
reference rate bulletin on the day of the bid opening. 
 

14.2. Payment of the contract price shall be made in: 
 

a. Philippine Pesos. 
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15. Bid Security  
 

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid Security 
in the amount indicated in the BDS, which shall be not less than the percentage 
of the ABC in accordance with the schedule in the BDS. 
 

15.2. The Bid and bid security shall be valid one hundred twenty (120) days. Any bid 
not accompanied by an acceptable bid security shall be rejected by the Procuring 
Entity as non-responsive. 

  
16. Sealing and Marking of Bids 

 
Each Bidder shall submit one copy of the first and second components of its Bid.  
 
The Procuring Entity may request additional hard copies and/or electronic copies of the 
Bid. However, failure of the Bidders to comply with the said request shall not be a 
ground for disqualification.   
 
If the Procuring Entity allows the submission of bids through online submission to the 
given website or any other electronic means, the Bidder shall submit an electronic copy 
of its Bid, which must be digitally signed. An electronic copy that cannot be opened or 
is corrupted shall be considered non-responsive and, thus, automatically disqualified. 
 

17. Deadline for Submission of Bids 
 

The Bidders shall submit on the specified date and time and either at its physical address 
or through online submission as indicated in paragraph 7 of the IB.  

 
18. Opening and Preliminary Examination of Bids  
 

18.1. The BAC shall open the Bids in public at the time, on the date, and at the place 
specified in paragraph 9 of the IB. The Bidders’ representatives who are present 
shall sign a register evidencing their attendance. In case videoconferencing, 
webcasting or other similar technologies will be used, attendance of participants 
shall likewise be recorded by the BAC Secretariat.  
 
In case the Bids cannot be opened as scheduled due to justifiable reasons, the 
rescheduling requirements under Section 58 of the Approved IRR of RA No. 
12009 shall prevail.  
 

18.2. The preliminary examination of Bids shall be governed by Section 59 of the 
Approved IRR of RA No. 12009. 
 

19. Detailed Evaluation and Comparison of Bids  
 

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation of 
all Bids rated “passed” using non-discretionary pass/fail criteria.  The BAC 
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shall consider the conditions in the evaluation of Bids under Section 61.3 to 61.8 
of the Approved IRR of RA No. 12009.  
 
Most Economically Advantageous Responsive Bid (MEARB) will be used as 
award criteria. The following table shows the MEARB Criteria and Weight to 
be used: 
 

Item Criteria Criteria 
Weight 

TOTAL 
WEIGHT 

QUALITY   65% 
 Technical competence and 

credible track record 
20%  

 Approach and Methodology 15%  
 Tools and Equipment 10%  
 Organization, qualification, 

and experience of employees or 
staff assigned to perform the 
contract 

10%  

 Delivery period and delivery 
process 

5%  

 Warranty and After Sales 
Service and Technical 
Assistance 

5%  

PRICE   35% 
 TOTAL  100% 

 
 

19.2. If the Project allows partial bids, all Bids and combinations of Bids as indicated 
in the BDS shall be received by the same deadline and opened and evaluated 
simultaneously so as to determine the Bid or combination of Bids offering the 
most economically advantageous bid to the Procuring Entity. Bid Security as 
required by ITB Clause 16 shall be submitted for each contract (lot) separately. 
 

19.3. In all cases, the NFCC computation pursuant to Section 52.4.2.6 of the 
Approved IRR of RA No. 12009 must be sufficient for the total of the ABCs for 
all the lots participated in by the prospective Bidder. 

  
20. Post Qualification  
 

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of 
the notice from the BAC that it submitted the Most Economically Advantageous 
Responsive Bid (MEARB), the Bidder shall submit its latest income and business tax 
returns filed and paid through the BIR Electronic Filing and Payment System (eFPS), 
and other appropriate licenses and permits required by law and stated in the BDS. 

  
21. Signing of the Contract 
 

The documents required in Section 66.5 of the Approved IRR of RA No. 12009 shall 
form part of the Contract. Additional Contract documents are indicated in the BDS. 
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Section III. Bid Data Sheet 
 
 
Notes on the Bid Data Sheet (BDS) 
 
The Bid Data Sheet (BDS) consists of provisions that supplement, amend, or specify in 
detail, information, or requirements included in the ITB found in Section II, which are 
specific to each procurement. 
 
This Section is intended to assist the Procuring Entity in providing the specific information 
in relation to corresponding clauses in the ITB and has to be prepared for each specific 
procurement. 
 
The Procuring Entity should specify in the BDS information and requirements specific to 
the circumstances of the Procuring Entity, the processing of the procurement, and the bid 
evaluation criteria that will apply to the Bids.  In preparing the BDS, the following aspects 
should be checked: 
 

a. Information that specifies and complements provisions of the ITB must be 
incorporated. 
  

b. Amendments and/or supplements, if any, to provisions of the ITB as necessitated by 
the circumstances of the specific procurement, must also be incorporated. 
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Bid Data Sheet 
ITB Clause  

3 Prospective bidders whose experience is at least five (5) years prior to the 
deadline for the submission and receipt of bids. 

5.2 The Bidder must have completed, within the period specified in the Invitation 
to Bid, a single contract that is similar to this Project, equivalent to at least fifty 
percent (50%) of the ABC. Further, Bidders whose offices are not based in 
Metro Manila should have completed projects within Metro Manila similar to 
the project to bid, so that the Procuring Entity can verify the quality of the 
workmanship. 
For this purpose, contracts similar to the Project refer to General Building with 
experience in Elevator Shaft.  

7.1 Subcontracting is not allowed.  

10.3 The Bidder must be a PCAB licensed contractor with License Classification on 
General Building at least Category C or D. The Bidder must also be a registered 
contractor for government projects with Size Range at least Small B for 
Building and Industrial Plant. 

10.4 
 

The minimum work experience requirements of key personnel to be assigned 
for the project shall be provided in the Key Personnel (Format of Bio-data) form. 
 
Key Personnel General Experience Relevant Experience 
Project Manager 
Must be a licensed Civil 
Engineer or Architect 

With at least 10-years’ 
experience in vertical 
construction of 
commercial, 
institutional, and 
industrial building. 

Must have managed / 
supervised a completed 
project involving works 
as described above 
costing at least 50% of 
the ABC. 

Project Engineer 
Must be a licensed Civil 
Engineer 

With at least 10-years’ 
experience in vertical 
construction of 
commercial, 
institutional, and 
industrial building. 

Must have managed / 
supervised a completed 
project involving works 
as described above 
costing at least 50% of 
the ABC. 

Draftsman/Autocadd 
Operator 
Must be at least 
graduate of drafting 
technology or Autocadd 
drafting course. 

With at least 1-year 
experience as 
Draftsman. Knows how 
to prepare detailed 
drawings. 

 

Project Foreman 
Must be a licensed Civil 
Engineering / 
Architecture 
undergraduate or 
Vocation graduate or 
CE Technology or 
Construction 

With at least 5-years’ 
experience in vertical 
construction of 
commercial, 
institutional and 
industrial building. 

Must have managed / 
supervised a completed 
project involving works 
as described above 
costing at least 50% of 
the ABC. 
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Project Leadman 
Engineering / 
Architecture 
undergraduate or 
Vocational graduate of 
CE Technology or 
Structural Erection 

With at least 5-years’ 
experience in vertical 
construction of 
commercial, 
institutional and 
industrial building. 

Must have managed / 
supervised a completed 
project involving works 
as described above 
costing at least 50% of 
the ABC. 

Safety Officer Must have at least two (2) – years’ work 
experience as Safety Officer and completed at least 
forty (40) hours training of Construction 
Occupational Safety and Health (COSH) by 
DOLE) or any DOLE-accredited training centers. 

 
 

10.5 The minimum major equipment requirements for the project shall be provided 
in the List of Equipment, Owned or Leased and/or under Purchase Agreements, 
Pledged to the Proposed Contract form. 
 

Item 
No. 

Number of Units Description of Eqiupment 

1 1 1-bagger mixer 
2 2 Heavy duty concrete cutter 
3 2 units each size 1” and 2” diameter concrete vibrator 
4 2 units each size 1” and 2” diameter concrete poker vibrator 
5 2 Bar cutter can cut 25mm diameter rebars 
6 2 Welding machine (for steel), heavy duty 
7 2 Welding machine (for aluminum), heavy duty 
8 2 Oxy-acetylene 
9 2 Acetylene tanks 
10 2 Oxygen tanks 
11 2 Blow torch 
12 2 Hydraulic Hammer 
13 4 Demolition Hammer 
14 2 Air Compressor 
15 2 Submersible Pump 
16 4 Electric drill 
17 1 Elf truck 
18 1 Mobile crane 
19 Enough for 4-

floors 
Scaffolding 

 
 

12 No further instructions. 
 



 

21 

 

15.1 The bid security shall be in the form of a Bid Securing Declaration or any of the 
following forms and amounts: 

a. The amount of not less than Php112,000.00 [two percent (2%) of 
Php5,600,000.00], if bid security is in cash, cashier’s/manager’s check, 
bank draft/guarantee or irrevocable letter of credit; 
 

b. The amount of not less than Php280,000.00 [five percent (5%) of 
Php5,600,000.00], if bid security is in Surety Bond. 
 
If a surety bond will be used, the following are the requirements: 
 
a. Must have the original receipt; 
b. Must be callable on demand; 
c. Certified by the Insurance Commission that the surety company is 

authorized to issue such security. 

15.2 The Bid and bid security shall by valid for one hundred twenty (120) days. 
16.0 An additional two (2) copies (Copy 1 and Copy 2) of the first (Technical) and 

second (Financial) components of its Bid are to be submitted by each bidder. 

19.2 Partial bid is not allowed. The infrastructure project is packaged in a single lot 
and the lot shall not be divided into sub-lots for the purpose of bidding, 
evaluation, and contract award. 

20 No further instructions.  

21 
 

Additional contract documents relevant to the Project to be submitted by the 
successful bidder: 
 

(1) Construction Schedule and S-curve 
(2) Manpower Schedule 
(3) Construction Methods 
(4) Construction Safety and Health Program approved by the DOLE 
(5) PERT/CPM and 
(6) All Risk Insurance 
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Section IV. General Conditions of Contract 
 

 
Notes on the General Conditions of Contract 
 
The General Conditions of Contract (GCC) in this Section, read in conjunction with the 
Special Conditions of Contract in Section V and other documents listed therein, should be a 
complete document expressing all the rights and obligations of the parties. 
 
Matters governing performance of the Contractor, payments under the contract, or matters 
affecting the risks, rights, and obligations of the parties under the contract are included in 
the GCC and Special Conditions of Contract.   
 
Any complementary information, which may be needed, shall be introduced only through 
the Special Conditions of Contract.  
 

 

1. Scope of Contract 
 

This Contract shall include all such items, although not specifically mentioned, that can 
be reasonably inferred as being required for its completion as if such items were 
expressly mentioned herein. All the provisions of RA No. 12009 and its Approved IRR, 
including the Generic Procurement Manual, and associated issuances, constitute the 
primary source for the terms and conditions of the Contract, and thus, applicable in 
contract implementation.  Herein clauses shall serve as the secondary source for the 
terms and conditions of the Contract.  
 
This is without prejudice to Sections 112.1and 112.2 of the Approved IRR of RA No. 
12009 allowing the GPPB to amend the IRR, which shall be applied to all procurement 
activities, the advertisement, posting, or invitation of which were issued after the 
effectivity of the said amendment.   
  

2. Sectional Completion of Works 
 

If sectional completion is specified in the Special Conditions of Contract (SCC), 
references in the Conditions of Contract to the Works, the Completion Date, and the 
Intended Completion Date shall apply to any Section of the Works (other than 
references to the Completion Date and Intended Completion Date for the whole of the 
Works). 

 
3. Possession of Site 

 
3.1 The Procuring Entity shall give possession of all or parts of the Site to the 

Contractor based on the schedule of delivery indicated in the SCC, which 
corresponds to the execution of the Works.  If the Contractor suffers delay or 
incurs cost from failure on the part of the Procuring Entity to give possession in 
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accordance with the terms of this clause, the Procuring Entity’s Representative 
shall give the Contractor a Contract Time Extension and certify such sum as fair 
to cover the cost incurred, which sum shall be paid by Procuring Entity. 
 

3.2 If possession of a portion is not given by the above date, the Procuring Entity 
will be deemed to have delayed the start of the relevant activities.  The resulting 
adjustments in contract time to address such delay may be addressed through 
contract extension provided under Annex “E” of the 2016 revised IRR of RA 
No. 9184. 

 
4. The Contractor’s Obligations 
 

The Contractor shall employ the key personnel named in the Schedule of Key Personnel 
indicating their designation, in accordance with ITB Clause 10.3 and specified in the 
BDS, to carry out the supervision of the Works.   
 
The Procuring Entity will approve any proposed replacement of key personnel only if 
their relevant qualifications and abilities are equal to or better than those of the 
personnel listed in the Schedule. 
 

5. Performance Security 
 

5.1. Within ten (10) calendar days from receipt of the Notice of Award from the 
Procuring Entity but in no case later than the signing of the contract by both 
parties, the successful Bidder shall furnish the performance security in any of 
the forms prescribed in Section 68 of the Approved IRR of RA 12009.  
 

5.2. The Contractor, by entering into the Contract with the Procuring Entity, 
acknowledges the right of the Procuring Entity to institute action pursuant to  
RA No. 3688 against any subcontractor be they an individual, firm, partnership, 
corporation, or association supplying the Contractor with labor, materials and/or 
equipment for the performance of this Contract. 

  
6. Site Investigation Reports 
 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 
referred to in the SCC supplemented by any information obtained by the Contractor. 

 
7. Warranty  
 

7.1. In case the Contractor fails to undertake the repair works under Section 90.2.2 
of the Approved IRR of RA No. 12009, the Procuring Entity shall forfeit its 
performance security, subject its property(ies) to attachment or garnishment 
proceedings, and perpetually disqualify it from participating in any public 
bidding. All payables of the GOP in his favor shall be offset to recover the costs. 

 
7.2. The warranty against Structural Defects/Failures, except that occasioned-on 

force majeure, shall cover the period from the date of issuance of the Certificate 
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of Final Acceptance by the Procuring Entity.  Specific duration of the warranty 
is found in the SCC. 

 
8. Liability of the Contractor 
 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 
under this Contract shall be as provided by the laws of the Republic of the Philippines. 

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and 
severally liable to the Procuring Entity. 

9. Termination for Other Causes 
 

Contract termination shall be initiated in case it is determined prima facie by the 
Procuring Entity that the Contractor has engaged, before, or during the implementation 
of the contract, in unlawful deeds and behaviors relative to contract acquisition and 
implementation, such as, but not limited to corrupt, fraudulent, collusive, coercive, and 
obstructive  practices as stated in ITB Clause 4. 

 
10. Dayworks 
 

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of 
RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the 
Contractor’s Bid shall be used for small additional amounts of work only when the 
Procuring Entity’s Representative has given written instructions in advance for 
additional work to be paid for in that way. 

 
11. Program of Work 
 

11.1. The Contractor shall submit to the Procuring Entity’s Representative for 
approval the said Program of Work showing the general methods, arrangements, 
order, and timing for all the activities in the Works. The submissions of the 
Program of Work are indicated in the SCC.  
 

11.2. The Contractor shall submit to the Procuring Entity’s Representative for 
approval an updated Program of Work at intervals no longer than the period 
stated in the SCC.  If the Contractor does not submit an updated Program of 
Work within this period, the Procuring Entity’s Representative may withhold 
the amount stated in the SCC from the next payment certificate and continue to 
withhold this amount until the next payment after the date on which the overdue 
Program of Work has been submitted. 

 
12. Instructions, Inspections and Audits 
 

The Contractor shall permit the GOP or the Procuring Entity to inspect the Contractor’s 
accounts and records relating to the performance of the Contractor and to have them 
audited by auditors of the GOP or the Procuring Entity, as may be required. 
 

13. Advance Payment 
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The Procuring Entity shall, upon a written request of the Contractor which shall be 
submitted as a Contract document, make an advance payment to the Contractor in an 
amount not exceeding fifteen percent (15%) of the total contract price, to be made in 
lump sum, or at the most two installments according to a schedule specified in the SCC, 
subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 9184. 

 
14. Progress Payments 
 

The Contractor may submit a request for payment for Work accomplished.  Such 
requests for payment shall be verified and certified by the Procuring Entity’s 
Representative/Project Engineer.  Except as otherwise stipulated in the SCC, materials 
and equipment delivered on the site but not completely put in place shall not be included 
for payment. 
 

15. Operating and Maintenance Manuals 
 

15.1. If required, the Contractor will provide “as built” Drawings and/or operating 
and maintenance manuals as specified in the SCC. 
 

15.2. If the Contractor does not provide the Drawings and/or manuals by the dates 
stated above, or they do not receive the Procuring Entity’s Representative’s 
approval, the Procuring Entity’s Representative may withhold the amount stated 
in the SCC from payments due to the Contractor. 
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Section V. Special Conditions of Contract 
 

 
Notes on the Special Conditions of Contract 
 
Similar to the BDS, the clauses in this Section are intended to assist the Procuring Entity in 
providing contract-specific information in relation to corresponding clauses in the GCC 
found in Section IV. 
 
The Special Conditions of Contract (SCC) complement the GCC, specifying contractual 
requirements linked to the special circumstances of the Procuring Entity, the Procuring 
Entity’s country, the sector, and the Works procured.  In preparing this Section, the following 
aspects should be checked: 
 

a. Information that complements provisions of the GCC must be incorporated. 
 

b. Amendments and/or supplements to provisions of the GCC as necessitated by the 
circumstances of the specific purchase, must also be incorporated. 

 
However, no special condition which defeats or negates the general intent and purpose of 
the provisions of the GCC should be incorporated herein. 
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Special Conditions of Contract 
 

GCC Clause  
2 The schedule of Completion is within one hundred twenty (120) calendar 

days after the receipt of the Notice to Proceed. 
 
NOTE: Delays due to work stoppage ordered by PCED shall not be 
counted against the set completion date. 
 

3.1 No further instructions. 
4 The Contractor shall employ the following Key Personnel: 

 
[List key personnel by name and designation and qualification] 
 

5 Within seven (7) calendar days from the receipt of the Notice of Award, 
the successful Bidder shall furnish the performance security in any of the 
forms prescribed in Section 68 of the Approved IRR of RA No. 12009 or 
a Performance Securing Declaration. 

6 A Site Inspection is required to prospective bidders. A Certificate of Site 
Inspection shall be issued by the PCED and will form part of Eligibility 
Requirements. 

7.2 Warranty: 
 
The warranty shall be based on prescribed warranty provisions of the 
Approved IRR of RA No. 12009. 
 
1. From the time project construction commenced up to final acceptance, 

the contractor shall assume full responsibility for the following: 
a) Any damage or destruction of the works except those occasioned 

by force majeure; and  
b) Safety, protection, security, and convenience of his personnel, 

third parties, and the public at large, as well as the works, 
equipment, installation and the like to be affected by his 
construction work. 

 
2. One (1) year from project completion up to final acceptance or the 

defects liability period. 

The contractor shall undertake the repair works, at this own 
expense, of any damage to the infrastructure on account of the 
use of materials of inferior quality, within ninety (90) days from 
the time the HoPE has issued an order to undertake the repair. In 
case of failure or refusal to comply with this mandate, the 
Procuring Entity shall undertake such repair works and shall be 
entitled to full reimbursement of expenses incurred therein upon 
demand. 
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The warranty against Structural Defects and Failures shall be covered for 
Five (5) years from final acceptance, except those occasioned by force 
majeure. 

10 Dayworks are applicable at the rate shown in the Contractor’s original 
Bid. 

11.1 The Contractor shall submit the Program of Work to the Procuring 
Entity’s Representative within five (5) days of delivery of the Notice of 
Award. 

11.2 The period between Program of Work updates should not be longer than 
ten (10) days. 
 
The amount to be withheld for late submission of an updated Program of 
Work is Twenty Thousand Pesos (Php20,000.00). 

13 The amount of the advance payment shall not exceed fifteen percent 
(15%) of the total contract price. Payment shall be made upon the 
completion and approval of the Final Drawings, Specifications and other 
relevant documents. 

14 An advance payment as mobilization of the project in an amount 
equivalent to fifteen percent (15%), by phase (progress billing), of the 
total contract price, less VAT and applicable withholding taxes. 
 
Such requests for payment shall be verified and certified by the Procuring 
Entity’s Representative/Project Engineer. Materials and equipment 
delivered on the site but not completely put in place shall not be included 
for payment.  
 

(1) Advance payment of fifteen percent (15%) of the total contract 
price shall be released upon submission and acceptance of an 
irrevocable standby letter of credit of equivalent value from a 
commercial bank, a bank guarantee or a surety bond callable upon 
demand, issued by a surety or insurance company, duly licensed 
by the Insurance Commission and confirmed by PCED. 
  

(2) The advance payment shall be repaid by the contractor by 
deducting fifteen percent (15%) from his periodic progress 
payments a percentage equal to the percentage of the total contract 
price used for the advance payment. 

 

(3) Progress payments 
a. The CONTRACTOR must submit a statement of work 

accomplished (SWA) or progress billing and corresponding 
request for progress payments for work accomplished. The 
SWA should show the amounts which the contractor considers 
itself to be entitled to up to the end of the month, to cover (i) 
the cumulative value of the works it executed to date, based in 
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the items in the Bill of Quantities and (ii) adjustments for 
approved variation orders executed. 

b. The PCED representative shall check the contractor’s monthly 
SWA and certify the amount to be paid to the contractor as 
progress payments. Materials and equipment delivered on site 
but not completely put in place shall not be included for 
payment. 

c. The CONTRACTOR must also submit the following to 
process the progress payments: 

• Photographs of work accomplished; 
• Key plan highlighting work accomplished; 
• Invoice. 

d. The PCED shall deduct the following from the certified gross 
amount to be paid to the contractor’s progress payments: 

• Cumulative value of the works previously certified 
and paid for; 

• Portion of the advance payment to be recouped for the 
month; 

• Retention money;  
• Amount to cover the third-party liabilities; 
• Amount to cover the uncorrected discovered defects in 

the works. 
e. Final payment shall be made after full accomplishment of the 

project. Payment shall be processed upon submission of the 
deliverables. 

f. PCED shall pay the CONTRACTOR the amounts certified by 
PCED’s Representative within twenty-eight (28) calendar 
days from the date request for payment was received. No 
payment interest shall be made for the delayed payments and 
adjustments. 

 
15.1 The Contractor shall submit construction plans, showing the detailed 

drawing plans design prior to construction commencement. 
 
The Contractor shall submit as-built drawings after project completion. 
 

15.2 The Final Payment shall be withheld for failing to produce “as-built” 
drawings. 
 
Approved “as-built” drawings shall be attached to the final billing. The 
as-built plans/drawings shall be floor plans, longitudinal and cross-
section evaluation and electrical plans, in A3 size. 
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Section VI. Terms of Reference, General 
Conditions and Specifications 

 

 
Notes on Specifications 
 
A set of precise and clear specifications is a prerequisite for Bidders to respond realistically 
and competitively to the requirements of the Procuring Entity without qualifying or 
conditioning their Bids.  In the context of international competitive bidding, the 
specifications must be drafted to permit the widest possible competition and, at the same 
time, present a clear statement of the required standards of workmanship, materials, and 
performance of the goods and services to be procured.  Only if this is done will the objectives 
of economy, efficiency, and fairness in procurement be realized, responsiveness of Bids be 
ensured, and the subsequent task of bid evaluation facilitated.  The specifications should 
require that all goods and materials to be incorporated in the Works be new, unused, of the 
most recent or current models, and incorporate all recent improvements in design and 
materials unless provided otherwise in the Contract. 
 
Samples of specifications from previous similar projects are useful in this respect.  The use 
of metric units is mandatory.  Most specifications are normally written specially by the 
Procuring Entity or its representative to suit the Works at hand.  There is no standard set of 
Specifications for universal application in all sectors in all regions, but there are established 
principles and practices, which are reflected in these PBDs. 
 
There are considerable advantages in standardizing General Specifications for repetitive 
Works in recognized public sectors, such as highways, ports, railways, urban housing, 
irrigation, and water supply, in the same country or region where similar conditions prevail. 
The General Specifications should cover all classes of workmanship, materials, and 
equipment commonly involved in construction, although not necessarily to be used in a 
particular Works Contract.  Deletions or addenda should then adapt the General 
Specifications to the particular Works. 
 
Care must be taken in drafting specifications to ensure that they are not restrictive.  In the 
specification of standards for goods, materials, and workmanship, recognized international 
standards should be used as much as possible.  Where other particular standards are used, 
whether national standards or other standards, the specifications should state that goods, 
materials, and workmanship that meet other authoritative standards, and which ensure 
substantially equal or higher quality than the standards mentioned, will also be acceptable.  
The following clause may be inserted in the SCC. 
 
Sample Clause:  Equivalency of Standards and Codes 
 
Wherever reference is made in the Contract to specific standards and codes to be met by the 
goods and materials to be furnished, and work performed or tested, the provisions of the 
latest current edition or revision of the relevant standards and codes in effect shall apply, 
unless otherwise expressly stated in the Contract.  Where such standards and codes are 
national, or relate to a particular country or region, other authoritative standards that ensure 
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a substantially equal or higher quality than the standards and codes specified will be accepted 
subject to the Procuring Entity’s Representative’s prior review and written consent.  
Differences between the standards specified and the proposed alternative standards shall be 
fully described in writing by the Contractor and submitted to the Procuring Entity’s 
Representative at least twenty-eight (28) days prior to the date when the Contractor desires 
the Procuring Entity’s Representative’s consent.  In the event the Procuring Entity’s 
Representative determines that such proposed deviations do not ensure substantially equal 
or higher quality, the Contractor shall comply with the standards specified in the documents. 
 
These notes are intended only as information for the Procuring Entity or the person drafting 
the Bidding Documents.  They should not be included in the final Bidding Documents. 
 

 
 
PROJECT:  SUPPLY OF LABOR AND MATERIALS FOR THE CONSTRUCTION OF 

ELEVATOR SHAFTS OF PASSENGER ELEVATORS FOR PCED 
BUILDINGS 

 
I. BACKGROUND 

 
The Philippine Center for Economic Development (PCED) located at the University of 
the Philippines School of Economics, Osmeña Avenue, Diliman, Quezon City aims to 
serve a facility for the students, faculty, staff, and others. The PCED buildings consist 
of four (4) floors each and is currently undergoing construction with structural utilities 
such as electrical and plumbing system partially completed. 
 
The PCED needs the supply of labor and materials for the construction of elevator shafts 
for the passenger elevators for the PCED Buildings. 
 
The shaft for each building will hold the elevator that will enable convenient and easy 
access to different floor levels of the building. This will benefit people with physical 
disability, elderly, transport of heavy materials, and goods, etc.  
 

II. DEFINITIONS 
 
2. By “CONTRACTOR” is meant the individual, firm, partnership, corporation or 

association that undertakes the execution of the work specified hereinafter. 
3. By “PCED” is meant the Philippine Center for Economic Development or its duly 

authorized representative. 
 

III. GENERAL SCOPE OF WORKS 

The project is mainly for the provision of an access lift for the PCED Main Building and 
an access lift for the PCED Library Building. The general scope of work consists of the 
supply of labor and materials for the construction of bridgeway or elevator shafts 
connecting the lift and the upper floors for each building and provision of access from 
the upper bridgeway of the lifts for two (2) buildings of the PCED. Shaft for the PCED 
Main Building will be constructed for a regular passenger lift. Shaft for the PCED 
Library Building will be constructed for a rear scenic passenger lift. The supply, 
delivery, and installation of tempered glass for the shaft at this building will be provided 
by others. 



 

32 

 

IV. GENERAL REQUIREMENTS AND PRELIMINARIES TO BE PROVIDED BY THE 
CONTRACTOR 

A. General 

1. Bonds and Insurances 

2. Utilities (communication, water and electricity) 

3. As-Built Plan (Tracing paper – 1 set and Blueprint – 5 sets) signed and sealed 
by a licensed Professional 

4. Project Billboard (Tarpaulin with wooden frame and post) 

B. Mobilization 

1. Manpower, tools, equipment and temfacil. 
2. PCED will only provide the location of the temfacil, as needed or requested by 

the Contractor. 

3. The CONTRACTOR must construct a temporary facility (if stated in the bill of 
quantities) on the PCED identified location that will serve as barracks for the 
workers and as a temporary storage facility for materials, equipment, waste 
materials and debris.  

4. The CONTRACTOR shall install electric and water sub meter prior to start of 
work and shall be witnessed and approved by the concerned PCED authorized 
representatives. 

5. The CONTRACTOR must maintain the cleanliness of the Temporary Facility at 
all times to prevent any untoward incident from happening. 

C. Health and Safety Requirements 

1. Personal Protective Equipment (PPE) for workers. The Contractor shall comply 
with the requirements under DPWH DO13 - Guidelines Governing 
Occupational Safety and Health in the Construction Industry. 

2. Installation of safety signage, 22" x32". 
3. Provision of board-up, (painted Corrugated GI Sheet and PE) to cover the 

construction area. 
4. Provision of portable fire extinguishers (at least 2 units) and other fire 

extinguishing materials. 
5. Provision of portalet for the whole duration of the project sufficient for the 

number of workers. 
6. The Contractor shall submit an Occupational Safety and Health Program 

prepared by a Safety Officer, to include the Contractor's Accident Prevention 
Plan covering its Administrative Section, Accident reporting, prohibitions, 
sanitation, medical and first aid requirements, Personal Protection Apparel and 
Safety Equipment (protective headgear, safety shoes, high visibility vest, gloves 
and other PPEs), material handling, storage and disposal, housekeeping, waste 
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material disposal, fire prevention, fire protection, machinery and mechanized 
equipment, platforms and scaffolds. 

D. Demobilization 

5. Manpower, tools, equipment, temfacil, including hauling-out of construction 
debris and cleaning. 

V. SPECIFIC SCOPE OF WORK 
 
The scope of work shall include but is not limited to the following: 
 
A. Site Development Works 

1. Site Development Works shall include site clearing, earthworks, necessary 
safety signage including identification and directional markers to give notice to 
the public, temporary closure of the site using GI Sheets and opaque PE sheets, 
white color, and other necessary site development works. 

 
2. Building Works (Architectural and Structural Works) (Please refer to plan) 

1.1 Site clearing 
1.2 Pit excavations 
1.3 Chipping and demolition 
1.4 Repair and restoration 
1.5 Structural foundations, and other works necessary for the completion 

of the building foundation works. 
1.6 Structural members, columns, beams, walls, slab and other structural 

elements  
2.5 Concreting works 
2.6 Structural steel work. 
2.7 Waterproofing works. 
2.8 Architectural finishes. 

 
Electrical Works 

1. Wiring system receptacles, switches, conduits, panel boards, 
junction/outlet boxes, circuit breakers, lightings and other electrical 
works necessary to complete the project. 

Non-Provision of Tempered Glass for the Shaft of the PCED Library Building 

1. Supply, delivery, and installation of tempered glass for the PCED Library 
Building passenger elevator shaft will be provided by the elevator lift supplier. 

Miscellaneous Items 

1. All other items not specified herein but are necessary to complete the 
work. 

VI. GENERAL CONDITIONS 
 
A. Interpretation 
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a. The Contract Documents, Specifications and Drawings are mutually 
complimentary. What is noted in one although not shown in other shall be 
considered contained in all, in case of conflict. The Specifications shall 
prevail over the Drawings. The documents forming the Contract shall be 
interpreted in the following order of priority: 

i. Contract/Construction Agreement 
ii. Letter of Acceptance 

iii. Contractor's Bid 
iv. Special Conditions of the Contract 
v. Specifications 

vi. Drawings 
vii. Bill of Quantities 

viii. Any other document listed in the Special Conditions of the 
Contract as forming part of the Contract. 

 
B. Inspection and tapping/use of utilities: 

a. The BIDDER shall perform ocular inspection of the site where the work will 
be performed; that he has informed himself fully as to the conditions which 
might affect the nature, extent and cost of the work required; that PCED shall 
in no way be responsible for any additional costs or expenses which may 
develop on account of failure of the BIDDER to make accurate cost estimates 
and future factors attendant to the execution and construction of the aforesaid 
project. 

b. Tapping of equipment and other related works shall be properly 
coordinated with PCED Representative for provision of electrical power. 
For this purpose, the CONTRACTOR shall provide a sub-meter for power 
consumptions and shall be billed accordingly to the total kilowatt hour 
utilized. 

c. The PCED shall allow the CONTRACTOR to tap from the existing water 
connections to be used in the construction of the elevator shafts of the 
passenger elevators. For this purpose, the CONTRACTOR shall provide a 
sub-meter, with the supervision of PCED in the installation works. The sub-
meter will determine the total water consumed and shall be billed 
accordingly. 
 

C. Contractor’s Obligation 
a. The CONTRACTOR shall perform all works necessary to fully accomplish 

the project. 
b. A joint inspection must be conducted by the CONTRACTOR and PCED 

Representative on the specific works to be done on the construction of the 
elevator shafts of the passenger elevators. 

c. The CONTRACTOR is required to inspect and examine the site and the 
surroundings of the proposed project to arrive at a reasonable estimate of 
the labor, materials, equipment, facilities and services necessary to carry 
out the works.  

d. The CONTRACTOR shall conduct a pre-inspection on the project location 
and contiguous areas on which this work is, in any way, dependent for 
perfect workmanship according to the intent of the scope of work and 
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specifications. The CONTRACTOR shall report on any conditions which 
will prevent it from performing the work according to requirements. 

e. The CONTRACTOR shall submit sample of materials and MSDS of 
materials, as required, for approval before delivery/works can be started / 
installed. 

f. The CONTRACTOR shall commence execution of the works on the Start 
Date and shall carry out the works in accordance with the program of work 
submitted by the CONTRACTOR, as updated with the approval of PCED 
Representative and complete them by the intended completion date. 

g. The CONTRACTOR shall provide all supervision, labor, materials, plant 
and Contractor's equipment, which may be required. 

h. The CONTRACTOR shall be liable to all fire and accident claims and other 
related claims arising from the injuries and damages, which occurred in the 
vicinity. 

i. The CONTRACTOR shall comply with all pertinent safety rules and 
regulations which are not limited to enclosures, shielding, coverings, 
warning devices, off-limits signs, and other safety measures. 

j. The CONTRACTOR shall free the PCED and its personnel from and 
against all liability for damages arising from injuries or liabilities to persons 
or damages to property by any act of omission of the contractor including 
any and all expenses which may be incurred by PCED and its personnel in 
the defense of any claim, action or suit. 

k. Any work that may affect the operation, security and image of the Center 
shall be coordinated properly with PCED Representative and shall be done 
in accordance with the Center's approved schedule. 

l. Cost of rework and restoration or replacement of all damaged properties 
due to CONTRACTOR'S poor workmanship or negligence shall be borne 
by the Contractor. 

m. The CONTRACTOR must submit the list of personnel assigned to the 
project including their NBI and Barangay clearances before commencing 
the above scope of works. 

n. The CONTRACTOR's personnel/workers must wear at all times their 
company uniform, company ID while working inside the Center. 

o. All payment and fees as part of testing and commissioning (includes rental 
of diesel generator, as needed) prior to the final acceptance, including fees 
assessed by the local government unit and other regulating agency/bureau 
for the clearances and permit, shall be on account of the CONTRACTOR. 

p. For the purpose of monitoring the actual progress of the work, three (3) sets 
of monthly and weekly technical accomplishment reports on the project must 
be submitted by the CONTRACTOR, with respect to the time schedule and 
cost for the actual utilization of materials, labor, and equipment including 
safety measures implemented on the site/project. The reports must be 
supported by photographs. The reports/document shall serve as basis for the 
progress billing for approval of the PCED. 

q. Post-installation documents such as Certificate of Completion, Final 
Inspection and other related documents as may be required by local 
government units and/or regulating agencies shall be submitted within thirty 
(30) working days from the completion of the project. 
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D. Prohibitions 
a. Smoking shall not be allowed inside the PCED premises. 
b. Drinking liquor of any kind shall not be allowed.  
c. Gambling of any type is strictly prohibited. 
d. Carrying of firearms, knives, blades and other such instruments is strictly 

prohibited. 
e. Workers are not allowed to stay-in / sleep inside the PCED premises. 

Contractor will provide the temfacil for workers to stay-in. 
f. No welding works or any similar activities shall be done without approved 

Hot Work Permit. The Hot Work Permit shall be prepared and signed by the 
Safety Officer of the Contractor and approved by the authorized 
representative of PCED. 

 
E. Workmanship 

The work throughout shall be executed in the best and most thorough manner to the 
satisfaction of PCED and its engineers and supervisors who will jointly interpret the 
meaning of the scope of work and its conditions and shall have the power to reject 
any work, method of accomplishing every part of work and material used which in 
their judgment are not in full accordance therewith and are disadvantageous to 
PCED. 

F. Liquidated Damages 
In case of delay in the completion period inclusive of duly granted time extensions, 
if any, the Contractor shall be liable for damages and shall pay PCED for liquidated 
damages in an amount equivalent to at least one tenth (1/10) of one percent (1%) of 
the cost of the unperformed services for every day of delay. The maximum deduction 
shall be ten percent (10%) of the amount of contract. Once the cumulative amount 
of liquidated damages reaches ten percent (10%) of the amount of the Contract, the 
procuring entity shall rescind the award without prejudice to other courses of action 
and remedies open to it. 

G. Warranty 
The warranty shall be based on prescribed warranty provisions of the Approved IRR 
of RA No. 12009. 

1. From the time project construction commenced up to final acceptance, the 
CONTRACTOR shall assume full responsibility for the following: 

a. Any damage or destruction of the works except those occasioned by force 
majeure; and  

b. Safety, protection, security, and convenience of his personnel, third parties, 
and the public at large, as well as the works, equipment, installation and the 
like to be affected by his construction work. 

2. After the completion of the project, there shall be one (1) year warranty/retention 
or defects liability period for the rectification works by the CONTRACTOR. 

a. The CONTRACTOR shall undertake the repair works, at his own expense, 
of any damage to the infrastructure on account of the use of materials of 
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inferior quality, within ninety (90) days from the time the Head of Procuring 
Entity (HoPE) has issued an order to undertake repair. In case of failure or 
refusal to comply with this mandate, the Procuring Entity shall undertake 
such repair works and shall be entitled to full reimbursement of expenses 
incurred therein upon demand. 

3. The warranty against Structural Defects and Failures shall cover the following 
periods from final acceptance, except those occasioned by force majeure: 

a. Permanent Structures: Fifteen (15) years 

b. Semi-Permanent Structures: Five (5) years 

c. Other Structures: Two (2) years 

VII. APPROVED BUDGET FOR THE CONTRACT (ABC) 

The Approved Budget Cost for the Contract (ABC) is Five Million Six Hundred 
Thousand Pesos (Php5,600,000.00), inclusive of applicable taxes and out of pocket 
expenses.  

Note: Inclusive of 12% of VAT and all other charges. 

VIII. CONTRACT COMPLETION TIME 
 
The contract completion time is one hundred twenty (120) calendar days upon receipt 
of the Notice to Proceed. 
 

IX. TERMS OF PAYMENT 
 
4. The CONTRACTOR, upon issuance of Notice to Proceed or subsequently upon 

approval of their written request with a Surety Bond, may be provided with an 
advance payment as mobilization of the project in an amount equivalent to fifteen 
(15%), by phase (progress billing), of the total contract price, less VAT and 
applicable withholding taxes. The following supporting documents must be 
submitted: 

 
a. Copy of PERT/CPM 
b. Copy of Construction Schedule 
c. Copy od S-Curve 
d. Copy of Manpower Schedule 
e. Copy of Equipment Utilization Schedule 
f. Copy of Site Inspection Report 
g. Copy of Preliminary Design Drawings 
h. Copy of Construction Methods 
i. Copy of Construction Safety and Health Program (Approved by DOLE) 
j. Copy of all Risk Insurance 

 
5. The CONTRACTOR shall collect payment on progress billings based on the 

percentage work accomplishment together with the submission of all the required 
documents, subject for review and evaluation by the PCED within a reasonable time. 
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Moreover, the payment shall be subjected to the required Expanded Tax (EWT) or 
Withholding VAT of twelve percent (12%), a ten percent (10%) retention fund and 
recoupment of advance payment in the progress billing. 
 

6. The retention fund shall be released only upon issuance of all the Final Inspection 
and Acceptance Certificate issued by PCED and submission if required Post 
Construction Documents by the CONTRACTOR. 

 
7. In case the CONTRACTOR incurred liquidated damages, it shall be deducted from 

the ten percent (10%) retention fund. Once the cumulative amount of liquidated 
damages reaches ten percent (10%) of the amount of the contract the PCED, end-
user any rescind or terminate the contract. 

 
X. DELIVERABLES 

 
The pertinent documents to be submitted shall be certified true copy, signed and sealed 
by a licensed Professional (if applicable), but not limited to the following: 

• As-Built Plans (size 20” x 30”), duly signed and sealed by professional engineers 
(7 copies) 

o Electronic file of as-built drawings placed on a USB flash drive (dwg and 
pdf format) 

• Certificate of warranty 
 

XI. ADDITIONAL NOTES 
1. Any clarifications on any part of the General Conditions must be addressed in 

writing. The response from PCED and its subsequent responses, if any, shall be a 
part of the General Conditions until the completion of the project of if until otherwise 
revoked. 

2. In case of COVID 19, the CONTRACTOR must follow the minimum public health 
standard issued by the IATF and DOH. Other guidelines such as DPWH Department 
Order No. 39 series of 2020 are also in effect. Any updates and guidelines issued by 
the other government agencies should be closely monitored and the CONTRACTOR 
should continuously coordinate with PCED for the updates of the released guidelines 
and the implementation of these guidelines on the project site. 

3. If the PCED asks the CONTRACTOR to remove a member of its staff or workforce, 
for justifiable cause, the CONTRACTOR shall ensure that the person leaves the 
within seven (7) days and has no further connection with the works in the contract. 

4. The CONTRACTOR shall cooperate and share the site with other CONTRACTORs, 
public authorities, utilities and the PCED between the dates given in the schedule of 
CONTRACTORs particularly when they shall require access to the site. The 
CONTRACTOR shall also provide facilities and services for them during this 
period. The PCED may modify the schedule of other CONTRACTORs and shall 
notify the CONTRACTOR of any such modifications thereto. 
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Section VII. Drawings 
(on a separate sheet) 
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Section VIII. Bill of Quantities 
 
 
Notes on the Bill of Quantities 
 
Objectives 
 
The objectives of the Bill of Quantities are: 
 

a. to provide sufficient information on the quantities of Works to be performed to 
enable Bids to be prepared efficiently and accurately; and 
 

b. when a Contract has been entered into, to provide a priced Bill of Quantities for use 
in the periodic valuation of Works executed. 

 
In order to attain these objectives, Works should be itemized in the Bill of Quantities in 
sufficient detail to distinguish between the different classes of Works, or between Works of 
the same nature carried out in different locations or in other circumstances which may give 
rise to different considerations of cost.  Consistent with these requirements, the layout and 
content of the Bill of Quantities should be as simple and brief as possible. 
 
Daywork Schedule 
 
A Daywork Schedule should be included only if the probability of unforeseen work, outside 
the items included in the Bill of Quantities, is high.  To facilitate checking by the Entity of 
the realism of rates quoted by the Bidders, the Daywork Schedule should normally comprise 
the following: 
 

a. A list of the various classes of labor, materials, and Constructional Plant for which 
basic daywork rates or prices are to be inserted by the Bidder, together with a 
statement of the conditions under which the Contractor will be paid for work 
executed on a daywork basis. 
 

b. Nominal quantities for each item of Daywork, to be priced by each Bidder at 
Daywork rates as Bid.  The rate to be entered by the Bidder against each basic 
Daywork item should include the Contractor’s profit, overheads, supervision, and 
other charges. 

 
Provisional Sums  
 
A general provision for physical contingencies (quantity overruns) may be made by 
including a provisional sum in the Summary Bill of Quantities.  Similarly, a contingency 
allowance for possible price increases should be provided as a provisional sum in the 
Summary Bill of Quantities.  The inclusion of such provisional sums often facilitates 
budgetary approval by avoiding the need to request periodic supplementary approvals as the 
future need arises.  Where such provisional sums or contingency allowances are used, the 
SCC should state the manner in which they will be used, and under whose authority (usually 
the Procuring Entity’s Representative’s). 
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The estimated cost of specialized work to be carried out, or of special goods to be supplied, 
by other contractors should be indicated in the relevant part of the Bill of Quantities as a 
particular provisional sum with an appropriate brief description.  A separate procurement 
procedure is normally carried out by the Procuring Entity to select such specialized 
contractors.  To provide an element of competition among the Bidders in respect of any 
facilities, amenities, attendance, etc., to be provided by the successful Bidder as prime 
Contractor for the use and convenience of the specialist contractors, each related provisional 
sum should be followed by an item in the Bill of Quantities inviting the Bidder to quote a 
sum for such amenities, facilities, attendance, etc. 
 
Signature Box 
 
A signature box shall be added at the bottom of each page of the Bill of Quantities where the 
authorized representative of the Bidder shall affix his signature.  Failure of the authorized 
representative to sign each and every page of the Bill of Quantities shall be a cause for 
rejection of his bid. 
 
These Notes for Preparing a Bill of Quantities are intended only as information for the 
Procuring Entity or the person drafting the Bidding Documents.  They should not be included 
in the final documents. 
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Section IX. Checklist of Technical and Financial 
Documents 

 
 

Notes on the Checklist of Technical and Financial Documents 
 
The prescribed documents in the checklist are mandatory to be submitted in the Bid, but 
shall be subject to the following:  
 

a.  GPPB Resolution No. 09-2020 on the efficient procurement measures during a State 
of Calamity or other similar issuances that shall allow the use of alternate documents 
in lieu of the mandated requirements; or 
 

b. any subsequent GPPB issuances adjusting the documentary requirements after the 
effectivity of the adoption of the PBDs.   
 

The BAC shall be checking the submitted documents of each Bidder against this checklist 
to ascertain if they are all present, using a non-discretionary “pass/fail” criterion pursuant to 
Section 30 of the 2016 revised IRR of RA No. 9184. 
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Checklist of Technical and Financial Documents 
I. TECHNICAL COMPONENT ENVELOPE 

  
Class “A” Documents 

 
Legal Documents 
⬜ (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages); 

and 
(b) Registration certificate from Securities and Exchange Commission (SEC) with 

latest General Information Sheet (GIS), Department of Trade and Industry 
(DTI) for sole proprietorship, or Cooperative Development Authority (CDA) 
for cooperatives or its equivalent documents; and 

(c) Mayor’s or Business permit issued by the city or municipality where the 
principal place of business of the prospective bidder is located, or the 
equivalent document for Exclusive Economic Zone or Areas; and 

(d) Tax clearance per E.O. No. 398 s. 2005, as finally reviewed and approved by 
the Bureau of Internal Revenue (BIR) 
 

Technical Documents 
⬜ (e) Statement of the prospective bidder of all its ongoing government and private 

contracts, including contracts awarded but not yet started, if any, whether 
similar or not similar in nature and complexity to the contract to be bid; and  

 
⬜ (f) Statement of the bidder’s Single Largest Completed Contract (SLCC) similar 

to the contract to be bid, except under conditions provided under the rules; 
and 

 
⬜ (g) Philippine Contractors Accreditation Board (PCAB) License or Special 

PCAB License in case of Joint Ventures;  
and registration for the type and cost of the contract to be bid; and 

 
⬜ (h) Original copy of Bid Security. If in the form of a Surety Bond, submit also a 

certification issued by the Insurance Commission or original copy of 
Notarized Bid Securing Declaration; and 

 
 (i) Project Requirements, which shall include the following: 
⬜ 1. Organizational chart for the contract to be bid;  
⬜ 2. List of contractor’s key personnel (e.g., Project Manager, Project 

Engineers, Materials Engineers, and Foremen), to be assigned to the 
contract to be bid, with their complete qualification and experience data; 

⬜ 3. List of contractor’s major equipment units, which are owned, leased, 
and/or under purchase agreements, supported by proof of ownership or 
certification of availability of equipment from the equipment 
lessor/vendor for the duration of the project, as the case may be; and 
 

⬜ (j) Original duly signed Omnibus Sworn Statement (OSS)  
and if applicable, Original Notarized Secretary’s Certificate in case of a 
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corporation, partnership, or cooperative; or Original Special Power of 
Attorney of all members of the joint venture giving full power and authority 
to its officer to sign the OSS and do acts to represent the Bidder. 
 

(k) Bid Bulletin (if applicable) 
 

(l) Certificate of Site Inspection 
 

Financial Documents 
⬜ (m) The prospective bidder’s audited financial statements, showing, among 

others, the prospective bidder’s total and current assets and liabilities, 
stamped “received” by the BIR or its duly accredited and authorized 
institutions, for the preceding calendar year which should not be earlier than 
two (2) years from the date of bid submission (2023 and 2024); and  

(n) The prospective bidder’s computation of Net Financial Contracting Capacity 
(NFCC). 

 
Class “B” Documents 

⬜ (o) If applicable, duly signed joint venture agreement (JVA) in accordance with 
RA No. 4566 and its IRR in case the joint venture is already in existence  
or duly notarized statements from all the potential joint venture partners 
stating that they will enter into and abide by the provisions of the JVA in the 
instance that the bid is successful. 

 
25 FINANCIAL COMPONENT ENVELOPE 
⬜ (p) Original of duly signed and accomplished Financial Bid Form; and 

 
Other documentary requirements under RA No. 9184 
⬜ (q) Original of duly signed Bid Prices in the Bill of Quantities; and 
⬜ (r)   Duly accomplished Detailed Estimates Form, including a summary sheet 

indicating the unit prices of construction materials, labor rates, and equipment rentals 
used in coming up with the Bid; and 

⬜ (s) Cash Flow by Quarter. 
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Bidding Forms 
 
LIST OF ALL ONGOING CONTRACTS 
STATEMENT OF SLCC 
BID SECURING DECLARATION 
ORGANIZATION CHART 
LIST OF CONTRACTOR’S KEY PERSONNEL 
LIST OF EQUIPMENT 
OMNIBUS SWORN STATEMENT 
 Authority of Signatory (Secretary’ Cert.) 
 Authority of Signatory (SPA) 
NFCC 
BID FORM 
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