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Consulting Services for ICT Systems Implementation of the Philippine Center for Economic 
Development (PCED) - Project Manager 

 
TERMS OF REFERENCE 

 

I. Rationale 

The Philippine Center for Economic Development (PCED) is committed to its mandate of providing 
support to the UP School of Economics (UPSE) as it fulfills its teaching, research, training and other 
programs. 

In order to respond to the increasing functional and transactional requirements, it is imperative for 
the PCED and UPSE to aggressively pursue initiatives that will strengthen its organizational 
capabilities, enhance its operational efficiency and more importantly, equip its workforce with tools 
and technology innovations that can empower them to address the present and future needs of 
PCED and the UPSE. 

In view of these requirements and cognizant of the role of information and communications 
technology (ICT) in the delivery of fast and efficient services, the PCED has formulated its 
Information Systems Strategic Plan (ISSP) which was submitted to the Department of Information 
and Communications Technology (DICT). The PCED ISSP aims to strengthen the ICT systems and 
infrastructure of PCED and UPSE.  

PCED is currently in the process of implementing ICT projects aimed at meeting the growing needs of 
its users and stakeholders. It also intends to undertake further ICT activities in order to meet additional 
needs and requirements. These include projects related to Administrative Systems, Academic 
Support, and ICT Infrastructure (including structured cabling). It is thus important and necessary for 
PCED to acquire project management consulting services that will ensure the successful 
implementation of its ICT programs and projects. The technical expertise of the Project Manager (PM) 
is crucial to PCED and will be crucial to efforts that will strengthen the ICT Infrastructure and in the 
development of key priority software and hardware systems. Moreover, the PM shall oversee and 
manage the implementation of key strategic ICT projects of the PCED and ensure that these projects 
are delivered on time, within budget, with quality and that all expectations of stakeholders are met.  

 

II. Objectives 

The engagement of the Consulting Services of the Project Manager will have the following objectives: 

1. Provide management and leadership to the ICT Systems Implementation project of PCED.  
 

2. Develop and manage processes (technical and business) to ensure plans are in place to meet 
business requirements in a cost efficient manner and within specific targets; 
 

3. Manage the UPSE/PCED project team, defines roles and responsibilities, sets performance 
objectives and standards, ensures proper coaching and training, monitors and evaluate 
performance; 
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4. Review plans and progress of different work groups within the project team to ensure work is 

coordinated and continues to meet overall project objectives; 
 

5. Ensure project issues are raised and resolved at the appropriate levels. Keeps project team 
informed of the overall project status; 
 

6. Perform Project Management training when required and ensure that all project stakeholders 
are made aware of project status, issues and activities; 
 

7. Anticipate, manage and mitigate project risks; 
 

8. Manage communication among the project stakeholders (students, faculty, research and 
admin staff, etc.), consultants and contractors/suppliers; and 
 

9. Report to top management (Execom) the progress of the project and present 
recommendations, if needed. 
 

10. Perform job site work and other tasks that may be delegated/assigned by top 
management/project sponsor/executive committee relevant to the project. 
 

11. Recommend ICT software, hardware and workforce solutions to further enhance and improve 
the operations of the PCED in fulfillment of its mandate.    

 

III. Scope of Work 

Primarily, the scope of work covers the delivery of project management (PM) expertise and technical 
services purposely for managing the software and hardware implementation projects as 
commissioned/procured by PCED. Said PM services will cover the four major phases of PM life cycle, 
as follows: Initiation, Planning, Implementation and Closure. This includes ALL activities as required in 
the efficient and effective project management. 

 

IV. Deliverables 

 The engagement of the Project Manager shall have the following specific deliverables: 

1. Monthly PM Report – on a monthly basis, the Project Manager shall submit his/her Monthly 
Report to PCED. Said report shall include, among others, information on the detailed status 
and progress made by the contractor/solution provider. Moreover, the monthly reports shall 
also include inputs, comments and recommendations to management, if any. Moreover, said 
PM monthly report will contain actions and/or measures taken by PM to strengthen and/or 
enhance the project process, methodology, output and other key project metrics.  
 

2. Terminal Report – This report shall contain all information relevant to the engagement of the 
Project Manager, its work activities implemented to complete the project commitments as 
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defined in this TOR. Said report shall contain performance highlights, problems encountered 
and critical lessons learned, and recommendation for the future similar endeavour. This 
report will be the last report to be submitted by the Project Manager.  

 

V. Qualification Requirements 

 The service shall be undertaken by Project Manager, with the following minimum qualifications: 

• Education – at least a Master’s or Doctoral Degree in Computer Science, Computer 
Programming, Information Technology (IT), or other related courses. 

• Work Experience – at least ten (10) years of work experience in IT project management, 
systems design and development, IT planning, information systems/ISSP formulation and 
implementation. 

• Similar relevant projects – work experience involving systems design and development. 
• Skills and Competencies – the Project Manager shall have knowledge/skill on the following: 

system design and development, ISSP formulation, information systems (IS) planning and 
implementation, and IT project management. 

 

VI. Schedule 

The engagement of Project Manager shall be for a period of eight (8) months commencing from the 
issuance of Notice to Proceed (NTP) by PCED. 
 

VII. Payments and Deliverables 

The Approved Budget of the Contract (ABC) of the Project Manager is Nine Hundred Ninety-Nine 
Thousand Six Hundred Pesos (Php999,600.00) inclusive of applicable taxes and out of pocket 
expenses.  
 
Project Manager shall be assisted by their support staff. The fees of the support staff shall be for the 
account of the Project Manager. 
 
The release payment for the engagement of the Project Manager shall correspond to the submission 
of the required deliverables, according to the following table.  

   

Deliverables/Activities Amount per 
Consultant 

(PHP) 

Month 1 PM Report 124,950 

Month 2 PM Report 124,950 

Month 3 PM Report 124,950 

Month 4 PM Report 124,950 
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Month 5 PM Report 124,950 

Month 6 - PM Report 124,950 

Month 7 - PM Report 124,950 

Month 8 - PM Terminal Report 124,950 

 

 

VIII. Other Requirements 

1. The PM shall report directly to the PCED Executive Director or to his/her Project Manager, 
as designated. 
 

2. The PM shall submit all necessary reports/documents needed based on this TOR. 
 

3. The PM cedes all intellectual property rights to the Philippine Government for all the 
output and deliverables submitted to PCED pursuant to the engagement. 
 

4. The PM warrants that it shall conform strictly to the terms and conditions of the Terms of 
Reference (TOR); and 
 

5. The PM shall observe all pertinent laws on Government procurement specification that of 
the provisions provided for by R.A. 9184. 


