B . Philippine Center for
— Economic Development

Research | Education | Training and Extension | Policy Debates | Commentaries and Leadership | UPSE Library

SUPPLEMENTAL/BID BULLETIN NO. 1

24 June 2025
Attention: All prospective bidders for the project:

REFERENCE NO. NEGO-2025-0101-GRR — Negotiated Procurement — Two Failed Biddings for the project
SUPPLY, DELIVERY, INSTALLATION, TESTING, AND COMMISSIONING OF TWO (2) BRAND NEW UNITS

PASSENGER SCENIC ELEVATORS FOR PCED BUILDINGS.
(ABC: PhP5,500,000.00, inclusive of all applicable taxes)

Please be informed of the following:

1. The schedule for the submission and opening of bids shall proceed as follows:

ACTIVITY

DATE VENUE

Deadline of Submission and
Receipt of Bids

30 June 2025 (Monday)
10:00 AM, PST.

Madrigal Room, PCED Library
Building, UP School of Economics,
1101, Diliman, Quezon

City, Metro Manila

Opening of Bids

30 June 2025 (Monday)
10:00 AM, PST.

Madrigal Room, PCED Library
Building, UP School of Economics,
1101, Diliman, Quezon

City, Metro Manila

2. Replies to queries of bidders:

The PCED Bids and Awards Committee hereby clarifies, includes, revises, amends, deletes and/or adapts the
following provisions in the Negotiation Document. Accordingly, these shall form an integral part of the said

Document/s.

QUERY/CONCERN

AMMENDMENT/CLARIFICATION

INVITATION TO BID:

Regarding the Most Economically
Advantageous Responsive Bid (MEARB) criteria:
What is the basis for the “Technical
competence and credible track record”? Is the
Single Largest Completed Contract (SLCC)
sufficient, or should we submit a list of all
completed contracts?

Accomplishments and track record included in the Company
Profile will be used as one of the basis for evaluation aside from
the SLCC. All documents cited in the bidding requirements are
minimum. Bidders may submit additional documents to
strengthen their track record.

Will we be disqualified if our SLCC doesn’t meet
the benchmark?

We do not require that the bidder submit an SLCC with 5 years as
the minimum, but at least within the last 5 years.

Request to modify the PCAB license
requirement to also recognize GB classification.

The request is NOT granted.

Can the PCAB License be included in the
evaluation?

The PCAB License is already part of the “technical competence and
credible track record.” The minimum PCAB license classification
required for this project is SP ES (Elevator and Escalator).
Additional classifications may earn additional points during the
evaluation of offer.
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If joining as a joint venture and only one
company is Platinum PhilGEPS registered, while
PCAB renewal is still ongoing, are we qualified?

A Special PCAB License for joint ventures is required, along with
complete supporting documentation.

Would it be possible to either reduce the
number of elevator units or reduce the budget
of the other project (shaft) of up to 25% due to
budget constraints?

The Approved Budget for the Contract (ABC) and quantity of the
elevator units for this project cannot be modified. The elevator
and shaft projects may be related but they are still separate
projects being procured simultaneously.

Can we apply RA 9184, Section 23.4.2.4, for the
SLCC?

“The bidder must have completed an SLCC that
is similar to the contract to be bid, and whose
value, adjusted to current prices using the PSA
consumer price indices, must be at least fifty
percent (50%) of the ABC to be bid: Provided,
however, That contractors under Small A and
Small B categories without similar experience on
the contract to be bid may be allowed to bid if
the cost of such contract is not more than the
Allowable Range of Contract Cost (ARCC) of their
registration based on the guidelines as
prescribed by the PCAB.”

We have completed contracts, but they will not
be able to meet the 50% unless all completed
contracts are aggregated.

SLCC Aggregation of completed contracts is allowed if a single SLCC
does not meet the 50% of ABC pursuant to Section 52.4.1.3 of the
Approved Implementing Rules and Regulations of RA 12009 where
bidders may present a combination of contracts completed within
the same period, provided their total value is at least fifty percent
(50%) of the ABC, thus:

a) The bidder should have completed at least one similar
contract amounting to at least 25% of the ABC; and

b) The bidder should have completed other contracts,
whether similar or not, with an aggregate amount of at
least 25% of the ABC.

As per RA 120009 for the procurement of
infrastructure projects, the exemption is ARCC,
not aggregated SLCC. As long as the ABC meets
the ARCC of the contractor, they should be
allowed to bid and not required to submit an
SLCC. Is this project goods or infra?

This is an infrastructure project, but since the PCED is just a small
GOCC, we are applying Rule VIII, Section 52.1b of RA 12009:

“To ensure that the prospective bidder is technically and financially
capable to undertake the procurement project, the BAC shall
require...(b) For Goods and Infrastructure Projects, Statement of the
bidder’s SLCC similar to the procurement project...”

So, in this case, we are requiring SLCC over ARCC.

Is purchase of bid documents required?

No.

List of Contractor’s Key Personnel: can one
person serve as both Project Manager and
Project Engineer?

Yes, provided they meet the qualifications for both roles.

What is the basis of the year of experience?
There can be engineers who have a 5-year
experience, but if all their contract duration
were aggregated, it may exceed the years of
experience they have.

We will accept aggregated experience for Project Managers and
Project Engineers (e.g., 8 years across multiple contracts).

List of Contractor’s Key Personnel: Can
mechanical or electrical engineers serve as
Project Manager or Project Engineer?

For this project, we will allow mechanical engineers and electrical
engineers as project manager or project engineer following the
other criterion cited in the bid document.

Request to move the schedule of Submission
and Receipt of Bids to June 30, 2025 (Monday),
at 10:00am.

Yes, this is confirmed.

ANNEX A — TERMS OF REFERENCE, GENERAL CONDITIONS AND SPECIFICATIONS
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Quality Assurance: ASME A17.1 standard may
limit the elevator brands to those complying
with American standards, may we request that
we add EN-81 to expand on European
standards?

Yes. For this purpose, EN-81 standard is added under the Quality
Assurance section.

Maintenance Service: Given the response time
of 2 hours or less, would it be possible that we
provide emergency rescue training for PCED
staffs and expand the time to 4 hours or 6
hours?

The 2-hour response time pertains to emergencies (e.g., man-
trap); it cannot be extended.

Does 24/7 callback mean phone support or
physical response?

Both phone support and physical emergency response are
required.

Is AVR and TVSS included?

Yes, both items are in the Bill of Quantities and Scope of Work.

Project Schedule: Are building/occupancy
permits and as-built plans available?

The building permit will be made available.

The Permit to Install is required to secure a
Permit to Operate. The Permit to Operate
should be after turnover. If we’re talking about
45 calendar days after receipt of Notice to
Proceed (NTP), then it should be permit to
install.

The Permit to Operate requirement to be submitted within 45
calendar days from receipt of NTP will be changed TO Permit to
Install; the Permit to Operate requirement will be part of post-
installation requirements to be submitted for the Completion and
Acceptance.

If PCED delays permit processing, will it affect
the contract timeline?

No. Any delays caused by PCED will result in contract suspension.

Will the elevator contractor be coordinated
with the shaft contractor?

Yes. Drawings and Plans for both projects were shared with bidders
to ensure design alignment. Changes must be coordinated.

Can the 10% retention fund be replaced with a
bond or bank guarantee or performance bond?

Yes, the Retention Fund of 10% will be replaced by the receipt of
the Performance Bond as long as the performance bond is issued by
the Insurance Commission.

ANNEX B — BILL OF QUANTITIES

Suggest reducing line items in General /
Mobilization / Demobilization.

The General, Mobilization and Demobilization requirements cited
are standard for all contractors in our projects. ltems indicated that
are not applicable to the bidder, such as temfacil for stay-in
workers, may be removed.

Can we leave irrelevant line items blank or set to
zero?

If not needed for supply, delivery, installation, testing, or
commissioning, you may indicate "0" or "-" but all items not cited in
the Bill of Quantities but are necessary for the completion of the
project should be indicated.

OTHER MATTERS

Additional Contract Documents #6: "All Risk
Insurance."

Change “All Rist Insurance” TO "Contractor’s All Risk Insurance
(CARI)"

GCC Clause #5 (Special Conditions of Contract):
Change “8” TO "10” calendar days from receipt of Notice of Award."

The Contract for the winning bidder will include emergency
response time for maintenance service item.

Basic specification Under Technical Specifications:
Change the No. of stops FROM “G+1+2+3+4” TO “G+2+3+4".

Terms of Payment (Page 19), Item #7:
Correct the phrase TO "end-user may rescind or terminate the
contract."

The Bid Securing Declaration should be notarized.
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Reminder that the supply, delivery, and installation of tempered
glass for the shaft will be provided by the contractor of the elevator
units.

The thickness of the tempered glass is included in the drawings.
The construction of bridge and hoist way is included in the bill of
quantities and drawings.

For guidance and information of all concerned.

EAEE %ERT L. JANDOC

PCED BAC CHAIR
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